

## **Building tenders for the alterations at the Retreat**

### **Publication/Creation**

June 1820

### **Persistent URL**

<https://wellcomecollection.org/works/c4ycjmve>

### **License and attribution**

Works in this archive created by or for The Retreat, York are available under a CC-BY-NC license. Please be aware that works in this archive created by other organisations and individuals are not covered under this license, and you should obtain any necessary permissions before copyright or adapting any such works.



Wellcome Collection  
183 Euston Road  
London NW1 2BE UK  
T +44 (0)20 7611 8722  
E [library@wellcomecollection.org](mailto:library@wellcomecollection.org)  
<https://wellcomecollection.org>

The Estimate of the Stone & Labour  
for the New & Old work Specified by Messrs Watson  
& Pritchett at the Kebrat

1821  
June  
16th

To Island flags & steps & Landing & Loping & Threshoulds L S D  
& brook stone & brook & less pool flags & flowerers - - - 30 - -


By Alex<sup>r</sup> Moor - - - -  
Walingate York

Mr Sam. Parker  
Castle Gate —  
York —

1 B walls	1 1/2 B walls	1/2 B wall fence	1/2 B wall	2 Ct Walls	3 Ct ceilings	floors or paving	stating
504" 0	630" 0	132" 0	240" 0	480" 0	192" 0	276" 0	90" 0
+ 42" 0		+ 990" 0	+ 27" 0	+ 600" 0	+ 136" 0		10
+ 630" 0			+ 324" 0	+ 1080" 0	+ 180" 0		
+ 336" 0		1182	591" 0	+ 204" 0	+ 221" 0		
+ 224" 0		1144	65.6	+ 60" 0	+ 920" 0		
+ 18" 0		17-5	9-2	+ 280" 0	+ 460" 0		
+ 612" 0		220" 0		2704" 0	+ 91" 0		
+ 162" 0		990" 0		300	+ 36" 0		
2528" 0					+ 48" 0		
280.8-	1210" 0				2284" 0		
40.0	134.4				253.7		
	19-1						

9/1300  
7/157

x224




✓ 40 Rods 1 1/2 B Walling 30/	160-0-0
✓ 10 Do 1 1/2 B Walling 45/	22-10-0
✓ 9 - 2 yds 1/2 B Walling 15/	16-15-0
✓ 300 - 2 Coat Walls 10	12-10-0
✓ 253 - 3 Coats Ceilings & Plaster 17 1/2	18-19-6
✓ 30 yds paving & Leveling 6	0-15-0
✓ 10 yds Slating Like Nails Labor Prime	1-0-0
altering Doors Windows Jambs & Arches & cutting away & Carving or Altering Chimneys & flues Spatching all the plastering finding Centers and Cambers &c & pulling down & getting away all the Rubbish & Digging foundations & Life pool & & Extra Trouble in the main Wall	4-16-0
fence wall to rot up	127-5-6
	25-15-0
	<u>153-0-6</u>

fence wall

✓ 19 Rods 1 yd of 1 1/2 B M Labor & mortar 15	14-5-0
pulling down fence wall & Lousing Blk	4-0-0
5000 New Bricks 30/	7-10-0
Carried up	<u>25-15-0</u>

50  
195  
129  
16



To the Building Committee for the Retreat  
Gentlemen I will undertake the Bricklaying  
Work and plastering at the foretold alterations  
According to the plan & Specification made by  
Messrs Wilson & Mitchell - finding all Materials  
and Workman Ship with Leading & Scaffolding  
all included for the Sum of one Hundred &  
fifty three pounds & Six pence

Ambrose Gray

£ 153<sup>0</sup> 6

80th Street 16 June 1821

	Plastering	4	—
	Sundry	4	16
	14 doors 15 ft.	2	10
72	0 Wm's 9	<del>29</del>	
	opening B.W.	304	30
		210	5
			7.10
	2 pt 9/5	14	
		57	9
			2.23
			15 <sup>0</sup> 18.0.3

Full dimensions

6.20 - proposed <sup>by W.A.</sup> to deduct £13.0.6 from the  
above sum which Mr. G. thinks too  
much but leaves it to the Committee  
to determine

The Architect thinks the proposed deduction  
rather more than the case warrants -

RET 2/2/3/2

Senders for Attention  
in East End of  
Abbeville Building  
1822

Order for Davidsons Work & Printing  
to the London & Westminster at the Detroit

Mr Justice